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ADDENDA 
 

 

TOWN OF HILLSBOROUGH 
 

2020 MISCELLANEOUS STORM DRAIN REPAIRS PROJECT 
Located at 

 
VARIOUS LOCATION 

HILLSBOROUGH, CALIFORNIA, 94010 
 
 

Addendum No. 1 
 
 

The following items have been made available for all prospective bidders: 
 
 This Addendum is hereby made a part of the Contract Documents for the construction of the 
above referenced project and its provisions supplement and/or supersede those of previously issued 
Drawings and Specifications.  The unaltered portions of the CONTRACT DOCUMENTS shall remain in 
effect.  Please acknowledge receipt of this Addendum by signing the acknowledgement below and return 
a signed copy with your bid submittal.  The updates and changes are as follows: 
 

1. CHANGES TO NOTICE TO BIDDERS: 
 
Bid Timing: Bids must be received electronically by Irfan Aziz at iaziz@hillsborough.net, by 2:00 p.m. on 
Wednesday, June 10, 2020. 
 
 

2. CHANGES OF SCOPE/DESCRIPTION OF WORK:  
 
LOCATION 1: Black Mountain Road, Southdown Road. & Woodridge Road Intersection 
 
BACKGROUND: An existing 10” CMP is corroded between two catch basins on Black Mountain Road, 
west of the intersection of Woodridge Road and Southdown Road. The damage is approximately 28 LF 
downstream of Catch Basin 2 (CB2), just before the pipe transitions to a 10” concrete pipe. The Town 
desires to fill the voids with cement slurry, pull through a mandrel, and cure in place pipe (CIPP) 
approximately 50 LF of 10” pipe from CB2 to Manhole to improve the conveyance of stormwater and 
reduce the risk of debris blockage and flooding. Alternatively, contractor may elect to replace existing 10” 
CMP with new HDPE pipe from CB2 to concrete pipe transition by open trench method. 
  
DESCRIPTION OF WORK (The Town’s Standard Specifications and Details apply to the following): 

• Fill voids with cement slurry 

• Pull through mandrel to smooth cement slurry 

• CIPP approximately 50 LF of 10” pipe 

• Protect in place & restore landscaping at 1105 Marlborough Road 

ALTERNATE DESCRIPTION OF WORK 

• Install 39 LF of 10” HDPE N-12 pipe from CB2 to concrete pipe transition with HDPE concrete 
coupling per Town Standard Detail C16. Restore pavement and striping. 

 
*Updated Exhibit Included – See Below* 
 
LOCATION 2: 640 Pullman Road 
 
BACKGROUND: Near the south corner of the 640 Pullman property, an existing valley gutter intercepts 
stormwater from the public right of way and conveys the flow to a drainage swale on 640 Pullman Road. 
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During heavy rain events, storm water is conveyed northbound down Pullman Road at high velocities, 
does not get intercepted by this valley gutter, and overtops the rolled gutter and driveway apron at 640 
Pullman Road. The Town desires to install 3 new, adjacent catch basins, to better capture storm water 
during heavy rain events to reduce the risk of flooding at 640 Pullman Road. The Town also desires to 
extend the outfall by installing a new 15” pipe extending from the proposed catch basin down the swale to 
location of the existing 15” pipe further down the swale, and add a “T” dissipater and rock dissipater to 
minimize erosion in the swale. Lastly, the Town desires to remove and replace the existing valley gutter 
with asphalt parking strip and native soil. 
 
DESCRIPTION OF WORK (The Town’s Standard Specifications and Details apply to the following): 

• Install (3) 4’x3’ JENSEN PRECAST 2436 CURB INLET: TYPE B Drop Inlet, or approved equal, 
and connect to existing 15” CMP. Catch basins may be cast in place. 

• Extend existing pipe by approximately 35 LF of HDPE down swale and install “T” dissipater 

• Install approximately 10 LF of 15” N-12 HDPE by open trench from new catch basin to existing 
outfall per Town Standard Detail C16, with deep header behind parking strip as necessary. 

• Install approximately 35 LF of 15” N-12 HDPE from existing outfall down the swale with Install 
anchors every 20ft per Caltrans standard detail D87B and D87C. 

• Install rock dissipater with ¼ ton Caltran Standard rock per Town Standard Detail C32 with “T” 
dissipater per Modified Town Standard Detail C32 and plan 

• Remove existing valley gutter. The portion of valley gutter in native soil shall be restored with 
native soil at 90% compaction, and covered with seed mix and coconut fiber mat. The portion of 
valley gutter within the existing parking strip shall be replaced with asphalt parking strip. 

• Install asphalt parking strip with 4” of AC over 6” of AB. 
 
*Updated Exhibit Included – See Below* 
 
LOCATION 4: Armsby, Jackling & Fagan Drive Intersection 
 
BACKGROUND: On the south side of the Armsby, Jackling, and Fagan Drive intersection, the bottom of 
an existing 12” CMP between two catch basins is corroded at both ends. The Town desires to fill the 
voids with cement slurry and cure in place pipe (CIPP) the existing pipe. Alternatively, contractor may 
elect to replace existing 12” CMP with new HDPE pipe from CB1 to CB2 by open trench or trenchless 
method. Existing wall, cobbles, and landscaping must be restored in kind or protected in place. The Town 
desires to upgrade CB1 to Town Standard C24, and CB2 to Town standard C22. The Town also desires 
to replace a section of existing gutter filled with asphalt upstream of the catch basin, which is impeding 
the flowline.  
 
DESCRIPTION OF WORK   (The Town’s Standard Specifications and Details apply to the 
following): 

• Replace CB1 with Town Standard C24  

• Replace CB2 with Town Standard C22 

• Fill voids with cement slurry and smooth pipe interior 

• CIPP approximately 33.5 LF of 12” CMP 

• Install approximately 30 LF of rolled gutter per Town Standard Detail C4 
ALTERNATE DESCRIPTION OF WORK 

• Instead of filling voids and CIPP, install 33.5 LF of 12” HDPE N-12 pipe from CB1 to CB2 per 
Town Standard Detail C16. Restore in kind or protect in place existing wall, cobbles, and 
landscaping. 

 
 

 
 
 
 
 



Approx. Location of
Manhole. Restore
existing gravel and
solid decomposed
granite beneath gravel
in kind.
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3. CHANGES TO BID SCHEDULE:  
 
The base bid schedule is modified to include items 4a., 5a., and 6.1 as follows:  
 
 Base Bid Schedule  

ITEM # BID ITEM QTY. UNIT UNIT PRICE TOTAL 

1. Mobilization/Demobilization 1 LS   

2. Traffic Control 1 LS   

3. Cement Slurry 1 LS   

4. CIPP 10” CMP & Concrete Pipe 50 LF   

4a. 
10” N-12 HDPE – By Open Trench per 
Town Standard Detail C16  

39 LF   

5. CIPP 12” CMP 33.5 LF   

5a. 

12” N-12 HDPE – Open Trench per 
Town Standard detail C16 or by 
Trenchless– By Open Trench or 
Trenchless Method 

33.5 LF   

6. 15” HPDE Pipe Anchored 35 LF   

6.1 
Replace (E) 15” Corrugated Steel Pipe 
with 15” N-12 HDPE  

10 LF   

7. 
36” or 48” (to be field verified) Dual 
Walled HDPE Detention System N12 

1 EA   

8. 12” Inflow/Outflow Dual Walled HDPE 2 EA   

9. “T” Dissipater Outfall to Rock Dissipater 1 LS   

10. Town Standard C22 Catch Basin 2 EA   

11. Town Standard C24 Catch Basin 1 EA   

12. 
4’x3’ JENSEN PRECAST 2436 CURB 
INLET: TYPE B Drop Inlet or Approved 
Equal 

3 EA   

13. Town Standard C17 Manhole 1 LS   

14. Asphalt Parking Strip 1 LS   

15. Restore Landscaping & (E) Fence 2 LS   

16. Extend “Deep Trench Drain Grate” 1 LS   
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17. 
Remove 6” Ductile Iron Pipe & 
Transition Trench Drain to Rolled Gutter 
Per Town Standard Detail C4 

1 LS   

18. 
Rolled Gutter per Town Standard Detail 
C4 

30 LF   

TOTAL BASE BID PRICE: 
(Award will be based on using the lower of either 4 or 4a, and the lower of either 5 or 
5a) 

 

 
The TOTAL BASE BID amount described in words is:  
 
___________________________________________________________________________ 
 
________________________________________ and _________________/100 DOLLARS 
 
 

 
 

4. ADDITIONAL BID ITEM DESCRIPTIONS: 
 
 Bid Item 4a. – 10” N-12 HDPE – Open Trench, All Restoration Required – This item shall be 

paid on a lump sum basis. The lump sum price shall include full compensation for furnishing all 
labor, materials, tool, equipment, incidentals necessary for completion of this work including 
removal of existing pipe, excavation, backfill, couplings, installation of pavement or restoring to 
existing surface including striping, disposal of surplus materials in accordance with the plans and 
these specifications, and replacing existing improvements (i.e., curb and gutter, asphalt, storm 
drain tie-in and others) needed to restore pre-project conditions. 

 
 Bid Item 5a. – 12” N-12 HDPE – Open Trench or Trenchless Method, All Restoration 

Required – This item shall be paid on a lump sum basis. The lump sum price shall include full 
compensation for furnishing all labor, materials, tool, equipment, incidentals necessary for 
completion of this work including removal of existing pipe, excavation, backfill, installation of 
pavement or restoring to existing surface, protection in place or restoration in kind of cobbles, 
landscaping, and walls, disposal of surplus materials in accordance with the plans and these 
specifications, and replacing existing improvements (i.e., curb and gutter, asphalt, storm drain tie-
in and others) needed to restore pre-project conditions. 

 
Bid Item 6.1 – Replace 15” Corrugated Steel Pipe with 15” N-12 HDPE – Open Trench, All 
Restoration Required – This item shall be paid on a lump sum basis. The lump sum price shall 
include full compensation for furnishing all labor, materials, tool, equipment, incidentals necessary 
for completion of this work including removal of existing pipe, excavation, backfill, installation of 
pavement or restoring to existing surface, disposal of surplus materials in accordance with the 
plans and these specifications, and replacing existing improvements (i.e., curb and gutter, 
asphalt, storm drain tie-in and others) needed to restore pre-project conditions. This item shall 
include deep header behind parking strip as needed, and removal of existing valley and gutter 
and restoration with coconut fiber mat and seed mix .  
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The following Addenda were issued on: 
 

Addendum No.1, issued on June 4, 2020 
 

 
 
 
 

END OF ADDENDUM NO. 1 

 

ADDENDUM ACKNOLEDGEMENT 
Bidder acknowledges receipt of this addendum, which shall be attached to the proposal. 
 
 
 

 
 
 
CONTRACTOR’S REPRESENTATIVE   DATE     


